



6241 Crater Lake Hwy  
 Centralpoint OR 97502  
 541-826-7330

<b>DATE:</b>	<b>EST. #</b>
12/1/2020	

CLIENT CONTACT INFORMATION:		ESTIMATE	
NAME:	Base Model SENTINEL 20'	MAKE	MODEL
ADD:		Boulton	Sentinel
PHONE:		LENGTH	CONFIGURATION
EMAIL:		20'	Outboard
HULL#			

BOAT SPECIFICATIONS			
Bottom Thickness:	.190"	Fuel Tank (gallons)	40
Side Thickness:	.125"	Bottom Width:	76.5"
Beam Width:	102"	Bottom Degree:	16°
Side Height:	36"	Transom Style:	30X30X25 ET

<b>BASE MODEL PRICE</b>	Sentinel 20' Forward Helm
-------------------------	---------------------------

**Standard Features**

- 4 Lifting / Turning Strakes Fully Welded
- 1 Bow Anchor Shield SMOOTH
- 1 Anchor Plate
- 4 Rod Gripper Brackets on Both Sides
- 1 Foredeck SMOOTH
- 1 Large Bow Storage w/ Hatch Lid
- 1 Center Step SMOOTH
- 4 Hand Rails STANDARD W/ DOWNRIGGER BRACKETS
- 5 Tie Down Cleats 8"
- 1 Forward Helm Step -Thru Windshield w/ SS Latch
- 1 Glove Box w/ Locking Lid & Grab Handle SMOOTH
- 2 Full Side Storage Trays w/ trimloc
- 1 Transom Fish box SMOOTH
- 1 Under Floor Fish Box - Standard
- 2 Cup Holder (painted)
- 1 EPA E Valve
- 1 Tinted Glass STANDARD
- 1 Fuel Filter
- 1 Zinc Anode
- 2 Windshield Wipers
- 1 Deluxe Wash Down w/ Quick Connect Hose
- 1 Navigation Lights
- 1 Anchor Light
- 1 Electric Horn
- 1 Switch Panel with 12 Volt Power Point Receptacle
- 1 Heavy Duty Marine Battery
- 1 Bilge Pump 1100 GPH w/auto float switch
- 1 No Feedback Steering w/Steering Wheel
- 1 Swim Ladder - Stainless - 3 Step STANDARD
- 1 Marine HDO Plywood Floorboards
- 4 HD Marine Vinyl Floor Covering
- 1 SS Floor Screws & Staples
- 1 Interior paint COLOR: CHARCOAL TEXTURE

<b>Boat Options / Accessories Package</b>
---

<b>Boat Hull Options</b>
--------------------------

-
---

<b>Boat Storage Options</b>
-----------------------------

-
---

<b>Boat Rigging Options</b>
-----------------------------

1	2nd Battery w/Switch
1	12v distribution panel (6 position)
	-

<b>Interior Package</b>
-------------------------

Carpet - NONE
-

<b>Seating Package</b>	<b>Seat Selection</b>	<b>Base Selection</b>
------------------------	-----------------------	-----------------------

Helm Seating (starboard)	Pro Angler seat w/o arms	Standard Pedestal
Helm Seating (port)	Pro Angler seat w/o arms	Standard Pedestal
Aft Cabin Seating	Bench Seat (18" x 36") per pr	Standard Seat Box
Added Seating Options 1	-	-
Added Seating Options 2	-	-
Swivel Options	Helm PRT	Locking
	AFT Cabin	NONE
		Helm STB
		Lock w/ Slide
		Added
		NONE

NOTES	
-------	--

NOTES	
-------	--

<b>Top / Canvas Selection</b>
-------------------------------

	<b>CANVAS COLOR</b>	Black
--	---------------------	-------

Canvas 3 Bow 1/2 Top w/ side & drop curtains, z-mac fittings, storage boot
-

<b>Exterior Wrap Color / Graphics</b>
---------------------------------------

Boulton Logo	COLOR:	TBD
1/2 Outside Vinyl (standard colors) with contrast striping	COLOR:	TBD
NONE	STYLE:	

## **Power/ Engine Rigging / Fuel Tank Package**

### **Engine Rigging**

Engine Rigging - Control (Flush Mount), Tach, Hydraulic Steering

Outboard Installation - motor install

-

### **Engine**

Honda BF150A2XA

-

### **Prop**

Alloy Prop (135 & Higher)

-

### **Kicker**

-

### **Fuel Tank**

40 Gallon Fuel Tank (Standard) tank #

### **Accessories**

-

## **Trailer Package**

### **EZ Loader Trailers**

Ez Loader T-T96BT 17-20 4000#

### **EZ Loader Trailer accessories**

Single Disc Brake

Spare Tire and Carrier

Chine Load Guides-dual Axle

-

## **PURCHASING PROCESS**

Please review all details of the estimate provided to you by Boulton Powerboats. Once the estimate has been reviewed and accepted customer can send an email or phone call to proceed. At this time you will receive a PURCHASE AGREEMENT from Boulton Powerboats. Once this is received it must be signed and returned along with your deposit. Once all paperwork is processed your boat will be placed on the build schedule. You will receive an approximate build time and completion schedule. Once build is started you will receive weekly updates and pics of the build as it progresses. When your boat nears completion approximately 2 weeks out, we will schedule your water test and delivery if appropriate.